COLORADO DEPARTMENT OF TRANSPORTATION DATE : 11/29/12
PAGE : 001 -1
TABULATION OF BIDS
LETTING NO. : 20121129 CONTRACT ID : C18451 COUNTIES : WELD, REGION 4
LETTING DATE : 11/29/12 REGION o4
LETTING TIME - 10:00 AM CONTRACT TIME : 236 WORK DAYS
TERRAIN - ROLLING PROJECT(S) : FBR0142-059
CONTRACT DESCRIPTION :
PROJECT FBR 0142-059
SH 14: COAL BANK CREEK BRIDGE
CONSISTING OF BRIDGE REPLACEMENT, WHICH INCLUDES PRELOADING
EMBANKMENT, PHASED STORM SEWER, COFFERDAM AND DRAIN POND,
FABRICATION OF BRIDGE ELEMENTS, BRIDGE REMOVAL, BRIDGE
RECONSTRUCTION, PAVEMENT REMOVAL, EMBANKMENT FILL, HMA,
GUARDRAIL, RIPRAP, CHANNEL RECONSTRUCTION, WEIR
CONSTRUCTION, STRIPING AND TRAFFIC CONTROL.
TOTAL % OF % OF
RANK VENDOR VENDOR NAME BID LOW BID EST
0 -EST- ENGINEER"S ESTIMATE $ 3,492,784.35 95.6776%  100.0000%
1 870A SEMA CONSTRUCTION, INC. $ 3,650,576.13 100.0000% 104 .5177%
2 169A LAWRENCE CONSTRUCTION COMPANY $ 3,694,000.00 101.1895% 105.7609%
3 099H FLATIRON CONSTRUCTORS, [INC. AND SUBSIDIARIES $ 4,035,721.88 110.5503% 115.5445%
4 1174A HAMILTON CONTRUCTION CO. (OREGON) $ 4,204,466 .12 115.1727% 120.3758%
5 232A AMERICAN CIVIL CONSTRUCTORS, INC. $ 4,466,682.00 122 .3555% 127.8831%
IC 0) -EST- | 1) 870A IC 2 ) 169A
|ENGINEER™S ESTIMATE | SEMA CONSTRUCTION, INC. |JLAWRENCE CONSTRUCTION CO.
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————————————————— ey
SECTION 0001 BID ITEMS | | |
| | |
201-00000 Clear and Grub 1.000 L S| 25000.0000 25000.00] 68407 .2600 68407 .26 28342 .6500 28342.65
202-00000 Rem Str and Obstructions 1.000 L S | 5000.0000 5000.00] 12700.0000 12700.00] 7842 .0300 7842 .03
202-00010 Rem Tree 13.000 EACH] 200.0000 2600.00] 540.0000 7020.00] 613.8900 7980.57
202-00019 Rem Inlet 1.000 EACH] 500.0000 500.00] 280.0000 280.00] 516.3400 516.34
202-00035 Rem Pipe 1238.000 LF | 15.0000 18570.00] 14 .0000 17332.00] 17.9500 22222.10
202-00220 Rem Asphalt Mat 9953.000 SY | 4.0000 39812.00] 2.5000 24882 .50] 2.0600 20503.18
202-00240 Rem Asphalt Mat (Planing) 285.000 SY | 2.5000 712.50] 7.5000 2137.50] 10.7400 3060.90
202-00400 Rem Bridge 1.000 EACH] 100000.0000 100000.00] 47800.0000 47800.00] 37600.0000 37600.00
202-01000 Rem Fence 964.000 LF | 2.0000 1928.00] 1.3000 1253.20] 1.0500 1012.20
202-01130 Rem Gdrail Ty 3 462.000 LF | 4.0000 1848.00] 7.0000 3234.00] 2.6500 1224 .30
202-01300 Rem End Anchorage 4.000 EACH] 250.0000 1000.00] 120.0000 480.00] 165.9900 663.96
203-00010 Uncl Excav (CIP) 41796.000 CY | 9.0000 376164.00] 6.0000 250776.00] 11.0000 459756.00
203-00060 Emb Matl (CIP) 19859.000 CY | 12 .5000 248237 .50] 15.0000 297885.00] 20.0000 397180.00
203-00100 Muck Excav 200.000 CY | 20.0000 4000.00] 16.0000 3200.00] 15.4900 3098.00
203-01100 Proof Rolling 60.000 HOUR] 90.0000 5400.00] 85.0000 5100.00] 186.2100 11172.60
203-01510 Backhoe 30.000 HOUR] 120.0000 3600.00] 150.0000 4500.00] 131.3900 3941.70
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TABULATION OF BIDS

LETTING NO. : 20121129 CONTRACT ID : C18451 COUNTIES : WELD, REGION 4
LETTING DATE : 11/29/12 REGION t 4
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IC 0) -EST- IC 1) 870A 1C 2) 169A
IENGINEER"S ESTIMATE ISEMA CONSTRUCTION, INC. [LAWRENCE CONSTRUCTION CO.
| | |

ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT

------------------------------------------------------ e

203-01550 Dozing 30.000 HOUR] 150.0000 4500.00] 140.0000 4200.00] 1444200 4332.60

203-01594 Combination Loader 30.000 HOUR] 100.0000 3000.00] 79.0000 2370.00] 1552500 4657 .50

203-01597 Potholing 50.000 HOUR] 200.0000  10000.00] 330.0000  16500.00] 234.8700  11743.50

203-01620 Sweeping 50.000 HOUR| 160.0000 8000.00] 150.0000 7500.00]| 172 .4800 8624 .00

206-00000 Str Excav 1588.000 CY | 15.0000  23820.00] 8.5000  13498.00] 9.0500  14371.40

206-00065 Str BkFl (Flow-Fill) 662.000 CY | 100.0000  66200.00] 70.0000  46340.00] 86.4400  57223.28

206-00200 Str Bkfl (CL 2) 153.000 CY | 15.0000 2295_00] 22.0000 3366.00 10.6600 1630.98

206-01500 Cofferdam 1.000 L S | 30000.0000  30000.00] 64700.0000  64700.00] 28565.3300  28565.33

207-00205 Topsoi | 7852.000 CY | 9.0000  70668.00] 7.5000  58890.00] 8.3900  65878.28

207-00210 Stockpile Topsoil 7852.000 CY | 7.5000  58890.00] 4.8100  37768.12] 4.1900  32899.88

207-00305 Wetland Topsoill 287.000 CY | 30.0000 8610.00] 18.0000 5166.00] 83.1100  23852.57

207-00310 Stockpile Wetland Topsoil 287.000 CY | 25.0000 7175.00] 18.0000 5166.00] 11.6600 3346.42

208-00002 Erosion Log (12 In) 3249.000 LF | 5.0000  16245.00] 4.3000  13970.70] 3.2000  10396.80

208-00020 Silt Fence 443.000 LF | 1.2500 553.75] 1.1000 487.30] 1.2100 536.03

208-00034 Gravel Bag 500.000 LF | 5.5000 2750.00] 5.5000 2750.00 5.2400 2620.00

208-00045 Conc Washout Str 1.000 EACH| 800.0000 800.00] 850.0000 850.00] 1202.1700 1202.17

208-00070 Vehicle Tracking Pad 6.000 EACH| 1000.0000 6000.00] 1200.0000 7200.00]  2650.6100  15903.66

208-00103 Removal and Disposal of Se 200.000 HOUR| 45.0000 9000.00] 29.0000 5800.00] 41.9000 8380.00

208-00105 Removal and Disposal of Se 40.000 HOUR] 80.0000 3200.00] 79.0000 3160.00] 82.6900 3307.60

208-00107 Rem Trash 40.000 HOUR] 40.0000 1600.00]| 29.0000 1160.00]| 38.5900 1543 .60

208-00206 Erosion Control Supervisor 185.000 DAY | 90.0000  16650.00] 7.0000 1295.00]| 146.0600  27021.10

208-00400 Water Control 1.000 L S | 40000.0000  40000.00] 98400.0000  98400.00] 46821.9600  46821.96

210-00010 Res Mailbox Str 3.000 EACH| 200.0000 600.00] 320.0000 960.00] 330.7600 992 .28

210-00810 Res Ground Sign 1.000 EACH] 200.0000 200.00] 320.0000 320.00] 330.7600 330.76

212-00006 Seeding (Native) 20.000 ACRE] 700.0000  14000.00] 580.0000  11600.00] 330.7600 6615.20

212-00028 Seeding (Wetlands) 0.400 ACRE|]  2100.0000 840.00]  3284.3800 1313.75]  3307.6600 1323.06

212-00032 Soil Conditioning 20.000 ACRE|]  2300.0000  46000.00]  2200.0000  44000.00] 1929.4600  38589.20

213-00003 Mulching (Weed Free) 20.000 ACRE] 650.0000  13000.00] 630.0000  12600.00] 303.2000 6064 .00

213-00012 Spray-on Mulch Blanket 2.500 ACRE|]  3000.0000 7500.00]  3000.0000 7500.00]  3087.1400 7717.85

213-00061 Mulch Tackifier 4000.000 LB | 4.0000  16000.00] 2.9000  11600.00] 2.2600 9040.00

216-00201 Soil Reten Blanket (S-C)(B 6052.000 SY | 1.7500  10591.00] 2.0000  12104.00] 2.2600  13677.52

240-00010 Rem of Nests 24.000 HOUR] 100.0000 2400.00] 71.0000 1704.00] 63.9500 1534.80

240-00020 Netting 650.000 SY | 18.0000  11700.00] 3.9000 2535.00] 6.0600 3939.00

304-06000 ABC (CL 6) 5357.000 TON | 18.0000  96426.00] 18.0000  96426.00] 21.8000 116782.60

304-06009 ABC (CL 6) (Spec) 171.000 TON | 20.0000 3420.00] 15.0000 2565.00] 23.7300 4057.83

403-00720 HMA (Patching) (Asph) 66.000 TON | 115.0000 7590.00] 140.0000 9240.00]| 132.3100 8732.46

403-33841 HMA (Gr S) (100) (PG 64-22 2661.000 TON | 70.0000  186270.00] 71.0000  188931.00] 74.9700  199495.17

403-34851 HMA (Gr SX) (100) (PG 64-2 1524.000 TON | 75.0000  114300.00] 89.0000  135636.00] 93.7100 142814 .04

420-00112 Geotextile (Drain) (CL 1) 1162.000 SY | 3.0000 3486.00] 2.2000 2556.40] 3.1500 3660.30

420-00132 Geotextile (Separator) (CL 3271.000 SY | 25000 8177.50] 1.8000 5887.80| 3.9100  12789.61

502-00460 Pile Tip 43.000 EACH| 150.0000 6450.00] 130.0000 5590.00] 161.5100 6944.93
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------------------------------------------------------ e

502-11489 Steel Pile (HP 14x89) 1436.000 LF | 70.0000  100520.00] 64.0000  91904.00] 57.8000  83000.80

506-00206 Riprap (6 In) 331.000 CY | 80.0000  26480.00] 59.0000  19529.00] 91.4300  30263.33

506-00212 Riprap (12 In) 582.000 CY | 70.0000  40740.00] 66.0000  38412.00] 70.1900  40850.58

506-01020 Geogrid Reinforce 923.000 SY | 7.0000 6461.00| 10.0000 9230.00] 4.1300 3811.99

513-00600 Bridge Drain 2.000 EACH|  5000.0000  10000.00]  4800.0000 9600.00]  3497.1400 6994 .28

515-00120 Waterproofing (Membrane) 868.000 SY | 15.0000  13020.00] 17.0000  14756.00] 17.9400  15571.92

518-00100 Waterstop 26.000 LF | 10.0000 260.00] 11.0000 286.00] 4.9100 127.66

518-01001 Br Expan Joint (Asphaultic 89.000 LF | 200.0000  17800.00] 170.0000  15130.00] 183.3500  16318.15

518-01004 Br Expan Device (0-4 In) 89.000 LF | 230.0000  20470.00] 180.0000  16020.00] 253.4100  22553.49

601-03041 Conc CL D (Bridge) (Spec) 115.000 CY | 550.0000  63250.00] 310.0000  35650.00] 424.6200  48831.30

601-03050 Conc CL D (Wall) 93.000 CY | 500.0000  46500.00] 450.0000  41850.00] 328.6300  30562.59

601-05900 Conc SC 45.000 CY | 600.0000  27000.00] 1000.0000  45000.00] 750.0300  33751.35

601-21010 Precast Concrete Unit 301.000 CY | 1250.0000  376250.00] 1700.0000  511700.00] 1201.3700  361612.37

601-40300 Struct Conc Coating 503.000 SY | 10.0000 5030.00] 10.0000 5030.00] 9.9200 4989.76

602-00000 Reinf Steel 292.000 LB | 0.8500 248.20] 1.8000 525.60] 0.8800 256.96

602-00020 Reinf Steel (Epoxy) 18319.000 LB | 1.0000  18319.00] 1.1000  20150.90] 0.9700  17769.43

603-10120 12 In CSP 119.000 LF | 40.0000 4760.00] 62.0000 7378.00] 45.6000 5426.40

603-50018 18 In Plastic Pipe 409.000 LF | 60.0000  24540.00] 54.0000  22086.00] 78.4700  32094.23

604-30010 MH Slab Base (10 Ft) 1.000 EACH|  3000.0000 3000.00]  2700.0000 2700.00] 6181.2500 6181.25

604-30015 MH Slab Base (15 Ft) 1.000 EACH|  4000.0000 4000.00]  3100.0000 3100.00] 6301.3700 6301.37

606-00301 Gdrail Ty 3 (6-3) 925.000 LF | 16.5000  15262.50] 17.0000  15725.00] 18.8500  17436.25

606-01370 Transition Ty 3G 4.000 EACH]| 1250.0000 5000.00]| 1200.0000 4800.00] 1186.6100 4746 .44

606-02003 End Anchor (Nonflared) 5.000 EACH|  2000.0000  10000.00] 1900.0000 9500.00] 1995.6200 9978.10

606-11030 Brdg Rail Ty 10M 356.000 LF | 145.0000  51620.00] 120.0000  42720.00] 126.8100  45144.36

607-00005 End Post 7.000 EACH]| 250.0000 1750.00]| 190.0000 1330.00] 212.7900 1489.53

607-00010 Corner and Line Br Post 8.000 EACH| 350.0000 2800.00] 250.0000 2000.00] 246 .3600 1970.88

607-01100 Fence BW TWP 1147.000 LF | 3.2500 3727.75] 5.0000 5735.00] 3.0900 354423

607-11525 Fence (Plastic) 5107.000 LF | 3.2500  16597.75]| 2.3000  11746.10] 1.1000 5617.70

607-60116 16 Ft Gate 2.000 EACH] 700.0000 1400.00] 710.0000 1420.00] 358.3300 716.66

609-60011 Curb Ty 6 M 1129.000 LF | 12.5000  14112.50] 10.0000  11290.00] 8.0500 9088.45

612-00001 Delin (Ty 1) 29.000 EACH] 25.0000 725.00] 17.0000 493.00] 17..6400 511.56

612-00003 Delin (Ty I111) 23.000 EACH] 30.0000 690.00] 18.0000 414.00] 18.7400 431.02

613-00200 2 In Elec Cond 712.000 LF | 10.0000 7120.00]| 7.0000 4984 .00 10.5400 7504.48

614-80385 Rumble Strip 288.000 LF | 0.3000 86.40] 5.0000 1440.00] 5.5100 1586.88

615-00030 Emb Prot Ty 3 5.000 EACH|  2000.0000  10000.00] 680.0000 3400.00]  4127.2700  20636.35

618-00154 Prestress Conc | (BT54) 1133.000 LF | 145.0000  164285.00] 180.0000  203940.00] 176.6400 200133.12

620-00002 Field Office (CL 2) 1.000 EACH|  20000.0000  20000.00] 27100.0000  27100.00] 18678.6100  18678.61

620-00012 Field Lab (CL 2) 1.000 EACH|  18000.0000  18000.00] 17100.0000  17100.00] 15947.8200  15947.82

620-00020 Sanitary Facility 2.000 EACH]| 1500.0000 3000.00] 520.0000 1040.00] 882.0400 1764.08

624-20019 18 In Drainage Pipe (CL 0) 59.000 LF | 60.0000 3540.00] 84.0000 4956.00] 67.4400 3978.96

624-24019 18 In Drainage Pipe (CL 4) 59.000 LF | 60.0000 3540.00] 84.0000 4956.00] 77.8700 4594 .33
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------------------------------------------------------ e

624-24025 24 In Drainage Pipe (CL 4) 60.000 LF | 75.0000 4500.00] 98.0000 5880.00] 79.2700 4756.20

624-26019 18 In Drainage Pipe (CL 6) 150.000 LF | 60.0000 9000.00] 71.0000  10650.00] 81.6500  12247.50

624-26025 24 In Drainage Pipe (CL 6) 182.000 LF | 75.0000  13650.00] 71.0000  12922.00] 88.2400  16059.68

624-26037 36 In Drainage Pipe (CL 6) 48.000 LF | 120.0000 5760.00] 160.0000 7680.00| 139.7300 6707.04

624-40049 48 In Equiv Drain Pipe E ( 184.000 LF | 150.0000  27600.00] 190.0000  34960.00] 161.1100 29644 .24

624-44031 30 In Equiv Drain Pipe E ( 150.000 LF | 120.0000  18000.00] 120.0000  18000.00] 152.5200  22878.00

624-46049 48 In Equiv Drain Pipe E ( 222.000 LF | 150.0000  33300.00] 160.0000  35520.00] 168.3700  37378.14

625-00000 Const Surveying 1.000 L S | 30000.0000  30000.00] 39700.0000  39700.00] 45345.2800  45345.28

626-00000 Mobi lization 1.000 L S | 250000.0000 250000.00] 360000.0000 360000.00] 274831.7700 274831.77

626-01000 Public Info Services 1.000 L S | 25000.0000  25000.00] 18600.0000  18600.00] 6394.8100 6394.81

627-00005 Epoxy Pvmt Mkg 29.000 GAL | 90.0000 2610.00] 160.0000 4640.00] 1653800 4796.02

630-00000 Flagging 400.000 HOUR| 23.0000 9200.00]| 25.0000  10000.00] 26.5700  10628.00

630-00007 Traf Ctrl Inspection 42.000 DAY | 120.0000 5040.00] 350.0000  14700.00] 380.3800  15975.96

630-00012 Traf Ctrl Mgmt 145.000 DAY | 500.0000  72500.00] 500.0000  72500.00] 540.2500  78336.25

630-80001 Flash Beacon (Port) 4.000 EACH| 650.0000 2600.00] 110.0000 440.00] 110.2500 441.00

630-80305 Flagging Station Light 2.000 EACH| 400.0000 800.00] 51.0000 102.00] 55.1300 110.26

630-80335 Barricade (3 M-A) (Temp) 8.000 EACH]| 200.0000 1600.00] 51.0000 408.00] 55.1300 441.04

630-80341 Const Traf Sign (A) 68.000 EACH| 45.0000 3060.00] 21.0000 1428.00]| 22.0500 1499 .40

630-80342 Const Traf Sign (B) 38.000 EACH] 200.0000 7600.00] 21.0000 798.00] 22.0500 837.90

630-80344 Const Traf Sign (Spec) 369.000 SF | 20.0000 7380.00] 12.0000 4428.00] 13.2300 4881.87

630-80355 Port Mesg Panel 4.000 EACH| 6000.0000  24000.00] 1600.0000 6400.00| 1653.8300 6615.32

630-80360 Drum Channel Dev 50.000 EACH]| 22.0000 1100.00] 31.0000 1550.00] 33.0700 1653.50

630-80370 Conc Barrier (Temp) 100.000 LF | 30.0000 3000.00] 25.0000 2500.00] 26.4100 2641.00

630-80380 Traffic Cone 50.000 EACH]| 6.0000 300.00] 1.0000 50.00] 1.1000 55.00
| | |

SECTION TOTALS I $ 3,492,784.35| $ 3,650,576.13] $ 3,694,000.00

—————————————————————————————————————————————————————— e e e
|

CONTRACT TOTALS $ 3,492,784.35] $ 3,650,576.13] $ 3,694,000.00
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1 3 ) 099H 1( 4 ) 1174A I 5) 232A
[FLATIRON CONSTRUCTORS, I[HAMILTON CONSTRUCTION CO.|AMERICAN CIVIL CONSTRUCTO
| | |

ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT

------------------------------------------------------ e

SECTION 0001  BID ITEMS I I I
| | |

201-00000 Clear and Grub 1.000 L S | 25000.0000  25000.00]  5400.0000 5400.00] 50000.0000  50000.00

202-00000 Rem Str and Obstructions 1.000 L S | 10000.0000  10000.00]  5300.0000 5300.00] 60000.0000  60000.00

202-00010 Rem Tree 13.000 EACH| 1094.8500  14233.05] 250.0000 3250.00] 300.0000 3900.00

202-00019 Rem Inlet 1.000 EACH] 567 .4800 567.48] 600.0000 600.00] 450.0000 450.00

202-00035 Rem Pipe 1238.000 LF | 19.6300  24301.94| 20.0000  24760.00] 13.0000  16094.00

202-00220 Rem Asphalt Mat 9953.000 SY | 2.1900  21797.07] 5.0000  49765.00] 6.0000  59718.00

202-00240 Rem Asphalt Mat (Planing) 285.000 SY | 10.6900 3046.65] 3.0000 855.00]| 6.0000 1710.00

202-00400 Rem Bridge 1.000 EACH| 56248.9000  56248.90] 40000.0000  40000.00]  70000.0000  70000.00

202-01000 Rem Fence 964.000 LF | 1.0700 1031.48] 1.0000 964.00] 2.0000 1928.00

202-01130 Rem Gdrail Ty 3 462.000 LF | 7.3200 3381.84] 30.0000  13860.00] 6.0000 2772.00

202-01300 Rem End Anchorage 4.000 EACH| 135.1300 540.52| 100.0000 400.00] 60.0000 240.00

203-00010 Uncl Excav (CIP) 41796.000 CY | 11.4400 478146.24] 12.0000 501552.00] 12.0000 501552.00

203-00060 Emb Matl (CIP) 19859.000 CY | 18.3000  363419.70] 12.0000 238308.00] 24.0000 476616.00

203-00100 Muck Excav 200.000 CY | 40.0000 8000.00] 31.5000 6300.00]| 35.0000 7000.00

203-01100 Proof Rolling 60.000 HOUR| 120.0800 7204.80] 100.0000 6000.00]| 110.0000 6600.00

203-01510 Backhoe 30.000 HOUR] 141 .5900 4247.70] 160.0000 4800.00] 88.0000 2640.00

203-01550 Dozing 30.000 HOUR] 153.2600 4597.80] 115.0000 3450.00] 200.0000 6000.00

203-01594 Combination Loader 30.000 HOUR] 90.6500 2719.50] 93.0000 2790.00] 120.0000 3600.00

203-01597 Potholing 50.000 HOUR] 253.3600  12668.00]| 170.0000 8500.00] 160.0000 800000

203-01620 Sweeping 50.000 HOUR] 176.1600 8808.00] 110.0000 5500.00] 140.0000 7000.00

206-00000 Str Excav 1588.000 CY | 17.7400  28171.12] 7.5000  11910.00] 35.0000  55580.00

206-00065 Str Bkl (Flow-Fill) 662.000 CY | 102.1200  67603.44] 100.0000  66200.00] 145.0000  95990.00

206-00200 Str Bkfl (CL 2) 153.000 CY | 11.1400 1704 .42 50.0000 7650.00]| 92.0000  14076.00

206-01500 Cofferdam 1.000 L S | 119087.5600 119087.56] 65000.0000  65000.00] 50000.0000  50000.00

207-00205 Topsoi | 7852.000 CY | 3.2300  25361.96] 2.8000  21985.60] 4.0000  31408.00

207-00210 Stockpile Topsoil 7852.000 CY | 1.4600  11463.92] 2.5000  19630.00] 2.0000  15704.00

207-00305 Wetland Topsoil 287.000 CY | 27.0200 7754.74] 8.0000 2296.00] 8.0000 2296.00

207-00310 Stockpile Wetland Topsoil 287.000 CY | 13.5100 3877.37] 8.0000 2296.00] 4.0000 1148.00

208-00002 Erosion Log (12 In) 3249.000 LF | 3.9400  12801.06] 5.0000  16245.00] 4.0000  12996.00

208-00020 Silt Fence 443.000 LF | 1.1300 500.59] 1.0400 460.72| 2.0000 886.00

208-00034 Gravel Bag 500.000 LF | 7.3200 3660.00] 5.5000 2750.00] 6.0000 3000.00

208-00045 Conc Washout Str 1.000 EACH] 1069.7300 1069.73] 750.0000 750.00] 600.0000 600.00

208-00070 Vehicle Tracking Pad 6.000 EACH| 1824.1800  10945.08]| 1500.0000 9000.00] 1800.0000  10800.00

208-00103 Removal and Disposal of Se 200.000 HOUR| 38.2900 7658.00]| 50.0000  10000.00] 40.0000 8000.00

208-00105 Removal and Disposal of Se 40.000 HOUR] 81.0700 3242.80] 75.0000 3000.00] 60.0000 2400.00

208-00107 Rem Trash 40.000 HOUR] 28.1500 1126.00]| 50.0000 2000.00] 28.0000 1120.00

208-00206 Erosion Control Supervisor 185.000 DAY | 97.5200  18041.20] 250.0000  46250.00] 140.0000  25900.00

208-00400 Water Control 1.000 L S | 30836.4600  30836.46] 45000.0000  45000.00] 50000.0000  50000.00

210-00010 Res Mailbox Str 3.000 EACH] 337.8100 1013.43] 150.0000 450.00] 450.0000 1350.00
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210-00810 Res Ground Sign 1.000 EACH] 337.8100 337.81]| 200.0000 200.00] 450.0000 450.00
212-00006 Seeding (Native) 20.000 ACRE] 1150.8100  23016.20] 549.0000  10980.00] 400.0000 800000
212-00028 Seeding (Wetlands) 0.400 ACRE|]  9120.9000 3648.36]  3000.0000 1200.00]  3500.0000 1400.00
212-00032 Soil Conditioning 20.000 ACRE] 715.0300  14300.60]  2100.0000  42000.00] 1700.0000  34000.00
213-00003 Mulching (Weed Free) 20.000 ACRE] 1013.4300  20268.60] 600.0000  12000.00] 700.0000  14000.00
213-00012 Spray-on Mulch Blanket 2.500 ACRE|  4227.1400  10567.85]  2900.0000 7250.00]  3000.0000 7500.00
213-00061 Mulch Tackifier 4000.000 LB | 2.1400 8560.00] 2.7500  11000.00] 3.0000  12000.00
216-00201 Soil Reten Blanket (S-C)(B 6052.000 SY | 1.8700  11317.24] 1.9500  11801.40] 3.0000  18156.00
240-00010 Rem of Nests 24.000 HOUR| 65.3100 1567 .44] 70.0000 1680.00]| 45.0000 1080.00
240-00020 Netting 650.000 SY | 6.1900 4023.50] 4.0000 2600.00] 6.0000 3900.00
304-06000 ABC (CL 6) 5357.000 TON | 18.8600  101033.02| 15.0000  80355.00] 26.0000 139282.00
304-06009 ABC (CL 6) (Spec) 171.000 TON | 45.2700 774117 14.0000 2394.00]| 32.0000 5472 .00
403-00720 HMA (Patching) (Asph) 66.000 TON | 135.1200 8917.92]| 120.0000 7920.00] 170.0000  11220.00
403-33841 HMA (Gr S) (100) (PG 64-22 2661.000 TON | 76.5700  203752.77| 70.0000  186270.00] 80.0000 212880.00
403-34851 HMA (Gr SX) (100) (PG 64-2 1524.000 TON | 95.7100  145862.04] 85.0000  129540.00] 95.0000  144780.00
420-00112 Geotextile (Drain) (CL 1) 1162.000 SY | 2.1700 2521 .54 3.5000 4067.00] 3.0000 3486.00
420-00132 Geotextile (Separator) (CL 3271.000 SY | 2.1700 7098.07| 2.1000 6869.10] 3.0000 9813.00
502-00460 Pile Tip 43.000 EACH]| 115.3300 4959.19] 150.0000 6450.00| 210.0000 9030.00
502-11489 Steel Pile (HP 14x89) 1436.000 LF | 58.1800  83546.48]| 80.0000  114880.00] 60.0000  86160.00
506-00206 Riprap (6 In) 331.000 CY | 65.3400  21627.54] 55.0000  18205.00] 85.0000  28135.00
506-00212 Riprap (12 In) 582.000 CY | 65.1500  37917.30] 50.0000  29100.00] 80.0000  46560.00
506-01020 Geogrid Reinforce 923.000 SY | 8.7700 8094 .71] 8.0000 7384.00] 7.0000 6461.00
513-00600 Bridge Drain 2.000 EACH|  3065.9600 6131.92]  4000.0000 8000.00]  2500.0000 5000.00
515-00120 Waterproofing (Membrane) 868.000 SY | 16.8900  14660.52] 15.0000  13020.00] 17.0000  14756.00
518-00100 Waterstop 26.000 LF | 7.4700 194.22] 25.0000 650.00] 25.0000 650.00
518-01001 Br Expan Joint (Asphaultic 89.000 LF | 187.2600  16666.14| 225.0000  20025.00] 120.0000  10680.00
518-01004 Br Expan Device (0-4 In) 89.000 LF | 244.6400  21772.96] 160.0000  14240.00] 225.0000  20025.00
601-03041 Conc CL D (Bridge) (Spec) 115.000 CY | 508.3000  58454.50] 500.0000  57500.00] 560.0000  64400.00
601-03050 Conc CL D (Wall) 93.000 CY | 616.4000  57325.20] 600.0000  55800.00] 650.0000  60450.00
601-05900 Conc SC 45.000 CY | 1241.9400  55887.30] 1500.0000  67500.00] 1000.0000  45000.00
601-21010 Precast Concrete Unit 301.000 CY | 1348.6900  405955.69| 1800.0000  541800.00] 1500.0000  451500.00
601-40300 Struct Conc Coating 503.000 SY | 10.1300 5095.39] 30.0000  15090.00] 12.0000 6036.00
602-00000 Reinf Steel 292.000 LB | 2.0500 598.60]| 2.0000 584.00]| 1.0000 292 .00
602-00020 Reinf Steel (Epoxy) 18319.000 LB | 2.0300  37187.57| 1.2500  22898.75| 1.0000  18319.00
603-10120 12 In CSP 119.000 LF | 40.8900 4865.91| 40.0000 4760.00] 50.0000 5950.00
603-50018 18 In Plastic Pipe 409.000 LF | 51.1900  20936.71] 63.0000  25767.00] 67.0000  27403.00
604-30010 MH Slab Base (10 Ft) 1.000 EACH|  3973.0300 3973.03]  3000.0000 3000.00]  3900.0000 3900.00
604-30015 MH Slab Base (15 Ft) 1.000 EACH|  3973.0300 3973.03]  4500.0000 4500.00]  5200.0000 5200.00
606-00301 Gdrail Ty 3 (6-3) 925.000 LF | 17.9600  16613.00] 15.0000  13875.00] 24.0000  22200.00
606-01370 Transition Ty 3G 4.000 EACH| 1294.9400 5179.76] 1015.0000 4060.00]  3000.0000  12000.00
606-02003 End Anchor (Nonflared) 5.000 EACH|  2015.6000  10078.00] 9450000 4725.00]  2300.0000  11500.00



COLORADO DEPARTMENT OF TRANSPORTATION DATE : 11/29/12
PAGE : 001 -7
TABULATION OF BIDS
LETTING NO. : 20121129 CONTRACT ID : C18451 COUNTIES : WELD, REGION 4
LETTING DATE : 11/29/12 REGION -4
LETTING TIME : 10:00 AM
1 3 ) 099H 4) 1174A 5 ) 232A
IFLATIRON CONSTRUCTORS, I[HAMILTON CONSTRUCTION CO.]|AMERICAN CIVIL CONSTRUCTO
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ e
606-11030 Brdg Rail Ty 10M 356.000 LF | 135.9800  48408.88| 200.0000  71200.00] 145.0000  51620.00
607-00005 End Post 7.000 EACH] 217.3200 1521 .24] 365.0000 2555.00] 115.0000 805.00
607-00010 Corner and Line Br Post 8.000 EACH| 251.6100 2012.88] 425.0000 3400.00] 170.0000 1360.00
607-01100 Fence BW TWP 1147.000 LF | 3.1500 3613.05] 3.6500 4186.55] 6.0000 6882.00
607-11525 Fence (Plastic) 5107.000 LF | 3.1000  15831.70] 3.0000  15321.00] 2.0000  10214.00
607-60116 16 Ft Gate 2.000 EACH] 365.9600 731.92] 500.0000 1000.00] 600.0000 1200.00
609-60011 Curb Ty 6 M 1129.000 LF 7.6000 8580.40] 12.0000  13548.00] 12.0000  13548.00
612-00001 Delin (Ty 1) 29.000 EACH] 18.0200 522.58] 17.0000 493.00] 25.0000 725.00
612-00003 Delin (Ty I111) 23.000 EACH] 19.1400 440.22] 19.0000 437.00] 26.0000 598.00
613-00200 2 In Elec Cond 712.000 LF | 16.8900  12025.68]| 5.0000 3560.00] 10.0000 7120.00
614-80385 Rumble Strip 288.000 LF 6.7600 194688 5.0000 1440.00] 12.0000 3456.00
615-00030 Emb Prot Ty 3 5.000 EACH] 676.1100 3380.55] 1300.0000 6500.00] 15000000 7500.00
618-00154 Prestress Conc | (BT54) 1133.000 LF 211.3500 239459.55] 425.0000 481525.00] 200.0000  226600.00
620-00002 Field Office (CL 2) 1.000 EACH| 18457.5400  18457.54] 5500.0000 5500.00] 15000.0000  15000.00
620-00012 Field Lab (CL 2) 1.000 EACH| 31562.3700  31562.37] 11000.0000  11000.00] 17000.0000  17000.00
620-00020 Sanitary Facility 2.000 EACH] 2563.0000 5126.00] 2000.0000 4000.00] 1000.0000 2000.00
624-20019 18 In Drainage Pipe (CL 0) 59.000 LF | 67.9300 4007.87] 50.0000 2950.00] 60.0000 3540.00
624-24019 18 In Drainage Pipe (CL 4) 59.000 LF | 67.9300 4007.87] 60.0000 3540.00] 65.0000 3835.00
624-24025 24 In Drainage Pipe (CL 4) 60.000 LF | 69.5100 4170.60] 75.0000 4500.00] 84.0000 5040.00
624-26019 18 In Drainage Pipe (CL 6) 150.000 LF | 62.6100 9391.50] 90.0000  13500.00] 67.0000  10050.00
624-26025 24 In Drainage Pipe (CL 6) 182.000 LF | 246.7100  44901.22] 75.0000  13650.00] 85.0000  15470.00
624-26037 36 In Drainage Pipe (CL 6) 48.000 LF | 175.0800 8403.84] 130.0000 6240.00] 133.0000 6384.00
624-40049 48 In Equiv Drain Pipe E ( 184.000 LF | 242.8800  44689.92]| 220.0000  40480.00] 250.0000  46000.00
624-44031 30 In Equiv Drain Pipe E ( 150.000 LF | 106.8100  16021.50] 180.0000  27000.00] 170.0000  25500.00
624-46049 48 In Equiv Drain Pipe E ( 222.000 LF | 216.5200  48067.44] 250.0000  55500.00] 280.0000  62160.00
625-00000 Const Surveying 1.000 L S | 34062.5900  34062.59] 40000.0000  40000.00] 60000.0000  60000.00
626-00000 Mobi lization 1.000 L S | 403572.1800 403572.18] 410000.0000 410000.00] 440000.0000  440000.00
626-01000 Public Info Services 1.000 L S | 6531.0100 6531.01] 10000.0000  10000.00] 10000.0000  10000.00
627-00005 Epoxy Pvmt Mkg 29.000 GAL | 197.0600 5714.74] 325.0000 9425.00] 300.0000 8700.00
630-00000 Flagging 400.000 HOUR| 27.1400  10856.00] 25.0000  10000.00] 30.0000  12000.00
630-00007 Traf Ctrl Inspection 42.000 DAY | 388.4800  16316.16] 350.0000  14700.00] 420.0000  17640.00
630-00012 Traf Ctrl Mgmt 145.000 DAY | 551.7600  80005.20] 490.0000  71050.00] 640.0000  92800.00
630-80001 Flash Beacon (Port) 4.000 EACH]| 112.6000 450.40] 100.0000 400.00] 125.0000 500.00
630-80305 Flagging Station Light 2.000 EACH] 56.3000 112.60] 100.0000 200.00] 65.0000 130.00
630-80335 Barricade (3 M-A) (Temp) 8.000 EACH| 56.3000 450.40] 50.0000 400.00] 65.0000 520.00
630-80341 Const Traf Sign (A) 68.000 EACH| 22.5200 1531.36] 20.0000 1360.00] 25.0000 1700.00
630-80342 Const Traf Sign (B) 38.000 EACH] 22.5200 855.76] 20.0000 760.00] 25.0000 950.00
630-80344 Const Traf Sign (Spec) 369.000 SF | 13.5100 4985 .19 12.0000 442800 15.0000 5535.00
630-80355 Port Mesg Panel 4.000 EACH]| 1689.0600 6756.24] 15000000 6000.00] 2000.0000 8000.00
630-80360 Drum Channel Dev 50.000 EACH] 33.7800 1689.00] 30.0000 1500.00] 40.0000 2000.00
630-80370 Conc Barrier (Temp) 100.000 LF | 23.8500 2385.00] 40.0000 4000.00] 40.0000 4000.00
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630-80380 Traffic Cone 50.000 EACH] 1.1300 56.50] 50.00] 10.0000 500.00
| | |
SECTION TOTALS | $ 4,035,721.88] 4,204,466.12| $ 4,466,682.00
—————————————————————————————————————————————————————— e
CONTRACT TOTALS | $ 4,035,721.88] 4,204,466.12] $ 4,466,682.00




